STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 24/ 02 I N NEVADA AND SI ERRA COUNTI ES NEAR 07/ 25/ 02
CONTRACT NUMBER 03-2C5704 FLORI STON FROM THE TRUCKEE RI VER CONTRACT CODE "A '
LOCATI ON 03- NEV-80-28.1/31.8 BRI DGE TO THE NEVADA STATE LI NE 42 CONTRACT | TEMS
RESURFACE EXI STI NG ROADVWAY FEDERAL AID ACI M 080-4(173)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPCSALS | SSUED 9 FUND TOTAL  HA22 8, 100, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMVBER OF BI DDERS 4 ENG NEERS EST 7,155, 000. 00 AMOUNT UNDER 2, 055, 071. 00 PERCENT UNDER EST 28. 72
PROGRAM ELENENTS RAS
Bl D RANK BID TOTAL BIDDER ID Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 5, 099, 929. 00 2 FNF CONSTRUCTI ON | NC 480 784-2910
00587527
P O BOX 5005 FAX 480 968- 7580
TEMPE AZ 85280
2 5, 358, 358. 00 4 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077- 5085
3 5, 858, 585. 00 1 FREHNER CONSTRUCTI ON COMPANY 775 356-5200
I NC 00314554
55 CONEY | SLAND DRI VE STE 100 FAX 775 356-5225
SPARKS NV 89431
4 7,267, 261. 00 3 BALDW N CONTRACTI NG COVPANY 530 891- 6555
I NC 00091712
1764 SKYWAY FAX 530 894-6220

CH CO CA 95928



03-2C5704 Bl D245

03- NEV- 80- 2 PAGE 2

07/ 24/ 02 07/ 25/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANTI GO CONSTRUCTI ON CONCRETE CRACKI NG
BA SE I D
APCO SHOULDER BACKI NG
GOSHEN CA
CENTRAL STRI PI NG SERVI CE | NC STRI PI NG
RANCHO CORDOVA CA
CORAL CONSTRUCTI ON COVPANY GUARD RAI L
W LSONVI LLE OR
DI VERSI FI ED CONCRETE CUTTI NG | NC CONCRETE SAW NG
SPARKS NV
K R C SAFETY | NC CONSTRUCTI ON AREA SI GNS AND DELI NEATORS

VISILIA CA



03-2C5704 Bl D245

03- NEV- 80- 2 PAGE 3

07/ 24/ 02 07/ 25/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANTI GO CONSTRUCTI ON | NC PAVEMENT CRACKI NG
BA SE I D
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
H 2 O ENVI RONMENTAL CULVERT CLEANI NG
SPARKS NV
I NDUSTRI AL SUPPORT TECHNOLOG STS SAW CUTTI NG
RENO NV
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS, MARKERS AND SI GNS
VI SALI A CA
LI NEAR OPTI ONS | NC STRI PI NG ( PORTI ON)
MENLO PARK CA
UNI TED RENTALS HI GHWAY TECHNOLOG ES GUARD RAI L
RENO NV
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANTI GO CONSTRUCTI ON | NC CONCRETE BREAKI NG ( PARTI AL)
P O BOX 3457

BAOSE ID 83703

CENTRAL STRI PI NG SERVI CE | NC STRI PI NG ( PARTI AL)
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CONTI NUED ON NEXT PAGE



03-2C5704 Bl D245

03- NEV- 80- 2 PAGE 4

07/ 24/ 02 07/ 25/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DI VERSI FI ED CONCRETE CUTTI NG SAW CUTTI NG ( PARTI AL)
59 CONEY | SLAND DRI VE
SPARKS NV 89431

K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS AND SI GNS ( PARTI AL)
6084 WEST HURLEY AVENUE
VI SALI A CA 93277

UNI TED RENTALS H GHWAY TECHNOLOG ES GUARD RAI L ( PARTI AL)
1120 TERM NAL WAY
RENO Nv 89502

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY | TEM5 24 AND 25
LI NCOLN CA
ANTI GO CONSTRUCTI ON  COMPANY | TEM 26 ( PARTI AL)
BA SE ID
APEX FENCE COVPANY I TEMS 8, 9 AND 33 THRU 36 (PARTI AL)
ANDERSON CA
CENTRAL STRI PI NG SERVI CE | NC | TEMS 6 AND 37 THRU 41 ( PARTI AL)

RANCHO CORDOVA CA

SI ERRA SAFETY ITEMS 2, 27 AND 29 THRU 32 ( PARTI AL)
NEWCASTLE CA



03-2C5704 Bl D245

03- NEV- 80- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 24/ 02 07/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 1, 200. 00 144, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,500. 00* 4,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00* 20, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 5, 370 13.00 69, 810. 00
9 150742 REMOVE ROADSI DE S| GN EA 1 155. 00 155. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 800 1. 00 5, 800. 00
11 150847 REMOVE CONCRETE PAVEMENT AND BASE VB 4,730 70. 00 331, 100. 00
12 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 16 400. 00 6, 400. 00
13 152430 ADJUST | NLET EA 55 1, 400. 00 77, 000. 00
14 152555 ADJUST SLOTTED DRAI N TO GRADE M 4,630 155. 00 717, 650. 00
15 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 24, 600 1. 00 24, 600. 00
(60 MM MAXI MUM)
16 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 270 2.50 675. 00
(75 MM MNAXI MUM)
17 024114 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 520 3.50 1, 820. 00
(90 MM NAXI MUM)
18 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 81 10. 50 850. 50
19 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 630 35. 00 22, 050. 00
20 260201 CLASS 2 AGGREGATE BASE VB 2,370 50. 00 118, 500. 00
21 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 490 185. 00 90, 650. 00
22 390102 ASPHALT CONCRETE ( TYPE A) TONN 9, 490 62. 00 588, 380. 00
23 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 29, 100 58. 00 1, 687, 800. 00
24 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 710 2.00 1, 420. 00
25 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 5, 090 2.00 10, 180. 00
26 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 113, 000 .18 20, 340. 00
27 566011 ROADSI DE SI GN - ONE POST EA 1 255. 00 255. 00
28 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 466 2.00 4, 932. 00
29 820108 DELI NEATOR ( CLASS 2) EA 280 32. 00 8, 960. 00
30 024115 CONCRETE BARRI ER MARKER EA 580 32.00 18, 560. 00
( NON- | MPACTABLE)
31 820151 OBJECT MARKER (TYPE L-1) EA 14 32. 00 448. 00
32 024116 H GHWAY POST MARKER EA 14 45. 00 630. 00
33 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 5, 160 63. 00 325, 080. 00



03-2C5704 Bl D245

03- NEV- 80- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 24/ 02 07/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2,000. 00 4,000. 00

35 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 14 2, 000. 00 28, 000. 00

36 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 17 850. 00 14, 450. 00

37 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 36, 400 .50 18, 200. 00
( SPRAYABLE)

38 (S) 840573 100 MM THERMOPLASTI C TRAFFI C STRI PE M 15, 300 3.10 47, 430. 00
( RECESSED, BROKEN 10.98 M- 3.66 M

39 024117 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 5. 65 1, 751. 50
( RECESSED)

40 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 52, 000 .25 13, 000. 00

41 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 24 23. 00 552. 00

42 999990 MOBI LI ZATI ON LS LUMP SUM 500, 000. 00* 500, 000. 00

TOTAL 5, 099, 929. 00



03-2C5704 Bl D245

03- NEV- 80- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 24/ 02 07/ 25/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 500. 00* 500. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00

2 2,000. 00 240000. 00 3, 000. 00 360000. 00 1, 200. 00 144000. 00

3 7,500. 00* 7500. 00 7,500. 00* 7500. 00 5, 000. 00* 5000. 00

4 40, 000. 00* 40000. 00 50, 000. 00* 50000. 00 25, 000. 00* 25000. 00

5 5, 000. 00* 5000. 00 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00

6 255, 486. 40* 255486. 40 200, 000. 00* 200000. 00 235, 000. 00* 235000. 00

7 30, 000. 00* 30000. 00 40, 000. 00* 40000. 00 90, 000. 00* 90000. 00

8 18. 50 99345. 00 11.00 59070. 00 20. 00 107400. 00

9 150. 00 150. 00 200. 00 200. 00 100. 00 100. 00
10 1.00 5800. 00 1.50 8700. 00 4.00 23200. 00
11 70. 00 331100. 00 74. 00 350020. 00 185. 00 875050. 00
12 170. 00 2720. 00 65. 00 1040. 00 110. 00 1760. 00
13 850. 00 46750. 00 450. 00 24750. 00 1, 250. 00 68750. 00
14 150. 00 694500. 00 100. 00 463000. 00 30. 00 138900. 00
15 3.50 86100. 00 2.75 67650. 00 2.00 49200. 00
16 50. 00 13500. 00 11. 00 2970. 00 12. 00 3240. 00
17 26. 00 13520. 00 12. 00 6240. 00 10. 00 5200. 00
18 35. 00 2835. 00 30. 00 2430. 00 22.00 1782. 00
19 45. 00 28350. 00 50. 00 31500. 00 100. 00 63000. 00
20 57. 00 135090. 00 90. 00 213300. 00 125. 00 296250. 00
21 200. 00 98000. 00 215. 00 105350. 00 350. 00 171500. 00
22 65. 00 616850. 00 82. 00 778180. 00 150. 00 1423500. 00
23 55. 00 1600500. 00 70. 00 2037000. 00 100. 00 2910000. 00
24 2.20 1562. 00 2.00 1420. 00 2.34 1661. 40
25 2.40 12216. 00 2.00 10180. 00 2.34 11910. 60
26 .55 62150. 00 .75 84750. 00 .50 56500. 00
27 300. 00 300. 00 250. 00 250. 00 250. 00 250. 00
28 1.10 2712. 60 2.00 4932. 00 2.00 4932. 00
29 40. 00 11200. 00 30. 00 8400. 00 35. 00 9800. 00
30 11. 00 6380. 00 30. 00 17400. 00 35. 00 20300. 00
31 42.00 588. 00 30. 00 420. 00 40. 00 560. 00
32 42. 00 588. 00 45. 00 630. 00 40. 00 560. 00
33 54. 00 278640. 00 44.00 227040. 00 52. 00 268320. 00
34 3, 360. 00 6720. 00 2, 200. 00 4400. 00 3, 200. 00 6400. 00
35 2,100. 00 29400. 00 1, 900. 00 26600. 00 2, 000. 00 28000. 00
36 575. 00 9775. 00 375. 00 6375. 00 550. 00 9350. 00
37 .30 10920. 00 .50 18200. 00 .45 16380. 00
38 1.50 22950. 00 3.50 53550. 00 2.75 42075. 00
39 6. 00 1860. 00 5. 00 1550. 00 5. 00 1550. 00






